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CAPITAL IMPROVEMENT CONSTRUCTION AGREEMENT 
(Agora Development) 

This Agreement is made as of this ___ day of February, 2017, by and between the Bassett 
Creek Watershed Management Commission, a joint powers watershed management organization 
(“Commission”), and Rock Hill Management, LLC, a Minnesota limited liability company 
(“Developer”).  The Commission and the Developer may hereinafter be referred to individually as a 
“party” or collectively as the “parties.” 

RECITALS 

A. The Commission adopted the Bassett Creek Watershed Management Commission Watershed 
Management Plan on September 17, 2015 (“Plan”), a watershed management plan within the 
meaning of Minnesota Statutes, section 103B.231; 

B. The Plan includes a capital improvement program (“CIP”) that lists a number of water quality 
project capital improvements; 

C. One of the water quality projects identified in the CIP is the Four Seasons Mall Water Quality 
Project in the City of Plymouth (“City”) that was funded as part of the 2013 CIP levy collected 
by Hennepin County pursuant to Minnesota Statutes, section 103B.251; 

D. The current project involves property the Developer will acquire, on which the Agora project is 
to be built, that is legally described in the attached Exhibit A (“Agora Parcel”), and involves an 
adjacent wetland parcel owned by the City that is legally described in the attached Exhibit B 
(“Wetland Parcel”); 

E. The Developer is purchasing the Agora Parcel and will close on the sale in the near future; 

F. The Developer will be acquiring such temporary easement or license from the City as may be 
required to construct the Project on the Wetland Parcel; 

G. The original Four Seasons Mall Water Quality Project did not proceed, but the Developer has 
proposed four alternatives to address stormwater on the project site; 

H. Alternative 4 identified by the Developer includes a stormwater pond at the southern edge of the 
Agora Parcel; permeable pavers, wetland walk, two iron enhanced sand filtration basins, two 
filtration basins, and infiltration with peat storage on the Agora Parcel; and restoration of a 
wetland within the Wetland Parcel all as described in Exhibit C (collectively, the “Project”) and 
exceeds the Commission’s stormwater treatment requirements for the Project at a level 
comparable to the treatment expected to be realized by construction of the original Four Seasons 
Mall Water Quality Project; 

I. The City, by separate agreement with the Commission, will provide the ongoing maintenance of 
the wetland improvements the Developer constructs on the Wetland Parcel once the 
Commission determines they were constructed in accordance with the Plans; 
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J. The Commission desires to provide CIP funding, on a reimbursement basis, to the Developer for 

the Project in accordance with the terms and conditions of this Agreement; and 
 

K. The Developer desires to utilize the CIP funds from the Commission to construct the Project in 
accordance with the terms and conditions of this Agreement. 

 
AGREEMENT 

 
 In consideration of the mutual promises and agreements hereinafter set forth, and intending 
to be legally bound, the parties do hereby agree as follows: 
 
1. Project Scope.  The Project will consist of the construction and installation of all stormwater 

treatment features and improvements described in Exhibit C as “Alternative 4.”  The site of 
the Project shall include both the Agora Parcel and the Wetland Parcel. 
 

2. Agora Parcel.  The Developer’s acquisition of fee title of the Agora Parcel is a condition 
precedent to the Developer being eligible for any reimbursement of Project costs from the 
Commission under this Agreement.  The Developer shall provide the Commission proof of 
having acquired fee title to the Agora Parcel prior to the Developer submitting any 
reimbursements requests to the Commission. 
 

3. Wetland Parcel.  The Developer shall take such steps as may be required to obtain a 
construction easement or license from the City as may be needed to secure a right to 
construct the stormwater improvements on the Wetland Parcel in accordance with the Plans.  
The rights obtained from the City shall include a license or similar authorization for the 
Commission and its agents to enter the Wetland Parcel as may be needed to conduct 
inspections as provided in this Agreement if the Commission does not secure such 
authorization in its separate agreement with the City.  The Developer’s acquisition of such 
constructions rights over the Wetland Parcel from the City shall occur before the 
Commission will reimburse any construction costs for the Project. 
 

4. Design and Plans.  The Developer will design the Project, prepare plans and specifications 
for construction of the Project, and provide supporting information including, but not limited 
to, final pollutant removal information and other information to confirm pollutant removal 
estimates (collectively, the “Plans”).  The 90% Plans, and any changes to such Plans, shall 
be submitted to the Commission for approval.  Minor change orders that do not deviate from 
the direction of the Commission and do not materially change either the effectiveness of the 
Project to meet its intended purposes or the environmental impacts of the Project may be 
approved by the Developer, in consultation with the Commission Administrator, without 
requiring approvals by the Commission.  The Plans shall be completed and submitted for 
approval prior to the distribution of any funds under this Agreement.  Approval of the Plans 
shall not occur unless the Plans demonstrate that the Project will remove at least 100 pounds 
of total phosphorus more than the amount that is required for removal for the development 
itself (14.88 pounds is required, so the total removal required under this Agreement is at 
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least 114.88 pounds of phosphorus).  The Plans, once approved by the Commission, shall be 
incorporated in and made part of this Agreement by reference.   
 

5. Contract Administration.  The Developer shall be responsible for constructing the Project in 
accordance with the approved Plans.  The Developer will award the contract to its selected 
contractor (“Contractor”) and supervise and administer the construction of the Project to 
ensure that it is completed in accordance with the approved Plans.  The Developer will 
require the Contractor to name the Commission as an additional insured on all liability 
policies required by the Developer of the Contractor, and the Commission shall be given the 
same notification of cancellation or non-renewal of such liability policies as is given to the 
Developer.  The Developer will require the Contractor to defend, indemnify, protect, and 
hold harmless the Commission and the Developer, their agents, officers, and employees, 
from all claims or actions arising from negligent acts, errors or omissions of the Contractor.  
The Developer will supervise the work of the Contractor, but the Commission shall perform 
construction inspections as provided herein. 
 

6. Construction Inspections.  The Commission’s engineer (“Commission Engineer”) shall 
perform periodic inspections of the Project as it is being constructed.  The Developer and 
Commission Engineer agree to work cooperatively and in good faith with the Contractor to 
develop a schedule for inspections that minimizes the amount of CIP funds spent on 
inspections while still providing sufficient inspections to ensure the Project is constructed in 
accordance with the approved Plans.  The Commission Engineer may not direct the work of 
the Contractor, but the Developer and the Contractor will give all due reasonable 
consideration to issuance of such change orders, work directives, or field orders as 
necessary and appropriate to adjust the work as requested by the Commission Engineer to 
help ensure the Project is constructed in accordance with the Plans.   
 

7. Communications and Outreach.  During construction of the Project, the Developer will 
display a sign at the construction site stating “Paid in part by the Taxpayers of the Bassett 
Creek Watershed.”  The Developer also agrees to work cooperatively with the Commission 
once the Project is constructed to develop, place, and maintain educational signage on the 
Agora Parcel to inform the public of the stormwater improvements constructed as part of the 
Project. 
 

8. Contract Payments.  The Developer shall be responsible for paying the Contractor and all 
other expenses related to the construction of the Project, and shall keep and maintain 
complete records of such costs incurred.  The Developer shall not be responsible for paying, 
or keeping records of payments, to the Commission Engineer. 

 
9. Commission Reimbursement.  The Commission agrees to reimburse the Developer for costs 

it incurs to construct the Project as provided in this section.  The total amount of CIP funds 
the Commission has available for the Project is $848,148.  This amount constitutes a 
maximum and includes the Commission’s out-of-pocket costs related to the Project 
including, but not limited to, Commission Engineer’s review and inspection costs.  The 
Commission’s out-of-pocket costs are currently estimated at between $20,000 and $30,000.   
The portion of the CIP funds in excess of such expenses are available for reimbursement to 
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the Developer for costs incurred by the Developer in the design and construction of the 
Project.  The Developer may seek up to monthly reimbursements from the Commission as it 
incurs and pays costs to design and construct the Project.  For a reimbursement request to be 
considered for approval at a Commission meeting, the request shall be submitted in writing, 
with a copy of all paid invoices (noting specifically and separately the expenses for design 
and construction of BMPs shown in Alternative 4) for the amounts to be reimbursed, to the 
Commission Administrator at least ten (10) days prior to the Commission meeting.  
Reimbursement requests received after that date shall be considered for payment at the 
following Commission meeting.  The Commission may require the Developer to submit 
additional information as may reasonably be required for the Commission to substantiate the 
amounts requested for reimbursement.  Requests for additional information shall be made in 
writing and if the Commission does not request additional information regarding a 
reimbursement request submitted by the Developer within thirty (30) days of the date of 
submission, said reimbursement request shall be deemed approved.  
 

10. Limits on Reimbursement.  Reimbursement to the Developer will not exceed the amount 
specified above, less any amounts retained by the Commission for Commission expenses.  
Reimbursement will not be increased by grants or other revenues received by the 
Commission for the Project without appropriate and approved sub-grant agreements 
between the Developer and Commission.  Reimbursement will not exceed the costs and 
expenses incurred by the Developer for the Project, less any amounts the Developer receives 
for the Project as grants from other sources.  All costs of the Project incurred by the 
Developer in excess of such reimbursement, shall be borne by the Developer or secured by 
the Developer from other sources. 

 
7. Audit.  As required by Minnesota Statutes, section 16C.05, subdivision 5, all Developer 

books, records, documents, and accounting procedures related to the Project are subject to 
examination by the Commission, the state auditor, and the legislative auditor for a period of 
six years from the completion of the Project. 

 
8. Environmental Review and Permitting.  The Developer will perform all necessary 

investigations of site contamination, secure all necessary local, state, or federal permits 
required for the construction of the Project, and will not proceed with the Project until all 
required environmental review and remediation of site contamination is completed or a plan 
for remediation is approved by appropriate regulatory agencies.   
 

9. Ongoing Maintenance.  Once the Project is constructed in accordance with the Plans, the 
Developer, at its own cost, shall be responsible for the ongoing maintenance of the 
stormwater improvements constructed on the Agora Parcel. The Developer agrees to 
maintain the stormwater improvement constructed on the Agora Parcel as part of the Project 
for a period of at least 10 years from the date of approval of the final reimbursement request 
for the construction of the Project.  The Developer shall not be responsible for the ongoing 
maintenance of the stormwater improvements constructed on Wetland Parcel.  The 
Commission intends to enter into a separate agreement with the City whereby the City 
agrees to provide for the ongoing maintenance of the Wetland Parcel at its own cost.   
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10. Indemnification.  The Commission’s role under this Agreement is solely to provide funds to 
support the Project.  Review by the Commission or the Commission Engineer of any design 
or installation of the stormwater improvements is solely for the purpose of establishing 
accountability for Commission CIP funds expended.  The Developer remains fully 
responsible for the means, method, and manner of designing, constructing, and operating the 
Project.  Neither the Developer nor the Developer’s Contractor acts as the agent or 
representative of the Commission in any manner.  The parties are responsible for their own 
acts under this Agreement and none of the parties agree to accept liability on behalf of 
another party.  The Developer hereby agrees to indemnify, defend, and hold the 
Commission and its officials, employees, and agents harmless for all costs, damages, or 
expenses which the Commission may pay or incur, including attorneys’ fees, in 
consequence of any claims arising out of or related the acts or omissions of the Developer in 
performing its obligations under this Agreement or the Contractor in constructing the 
Project.   This duty to indemnify does not extend to any claims arising from the 
Commission’s own negligence.  Nothing herein shall be construed as a waiver of, or 
limitation on, any immunity from or limitation on liability available to any party under law. 
 

11. Notices. Any written communication required under this Agreement will be addressed to the 
other parties as follows, subject to written notice of a change of address: 
 
To the Commission: 
 
 Laura Jester 
 BCWMC c/o Keystone Waters LLC 

16145 Hillcrest Lane 
Eden Prairie MN 55346 

 
To the Developer: 
 
 ___ 
 ___ 
 
 

12. Data Practices.  The Developer shall retain and make available data related to the letting of 
contracts and construction of the Project in accordance with, and to the extent required by, 
the Minnesota Government Data Practices Act. 
 

13. Term and Termination.  This Agreement shall be in effect as of the date first written above 
and shall terminate once the Project is completed and the Commission has completed its 
reimbursement payments to the Developer as provided herein.  The maintenance and 
indemnification duties under this Agreement shall survive termination.  The Commission 
retains the right to terminate this Agreement if the construction of the Project is not 
completed in accordance with the Plans, or is not completed by December 31, 2020.  After 
the Commission notifies the Developer that it intends to terminate this Agreement because 
of the Developers failure to complete the Project in accordance with the Plans or by the 
deadline established herein, the Developer shall no longer be eligible to receive 
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reimbursement payments for work under this Agreement unless the Commission agrees, in 
writing, to a corrective-actions plan to bring the Project into compliance or to extend the 
construction-completion period. 

 
14. Right of Entry.  The Developer, with respect to the Agora Parcel, grants the Commission, 

the Commission Engineer, and the agents of the Commission a license to enter the Project 
site at all reasonable times to conduct such inspections as the Commission determines is 
needed to ensure the Project is being constructed and maintained in accordance with the 
terms and conditions of this Agreement. 
 

15. Nondiscrimination.  In contracting for construction of the Project, the Developer will ensure 
that no person is excluded from full employment rights or participation in or benefits of any 
program, service, or activity on the grounds of race, color, creed, religion, age, sex, 
disability, marital status, sexual orientation, public-assistance status or national origin, and 
that no person protected by applicable federal or state laws, rules or regulations against 
discrimination is subject to discrimination. 

 
16. Ownership.  The Developer warrants and represents to the Commission that it will 

become the fee owner of the Agora Parcel prior to construction of the Project.  The 
Developer understands and agrees that it becoming the fee title owner of the Agora Parcel 
is a condition precedent to being eligible to receive any reimbursement payments under 
this Agreement.  Notwithstanding anything to the contrary in this Agreement, the 
Commission may immediately terminate this Agreement if the Developer fails to provide 
the Commission proof of fee title ownership of the Agora Parcel as required herein. 
 

17. Binding Effect.  This Agreement shall be deemed to be a restrictive covenant and the terms 
and conditions hereof shall run with the land described herein and be binding on and inure to 
the benefit of the heirs, representatives and assigns of the parties hereto, and shall be binding 
upon all future owners of all or any part of the Agora Parcel and the Wetland Parcel, and 
shall be deemed covenants running with the land.  The Developer agrees to notify the 
Commission at least 30 days before the Developer conveys any portion of the Agora Parcel 
on which any stormwater improvements constructed as part of the Project are located and 
agrees to facilitate communication between the Commission and the purchaser of the parcel 
to help ensure continued maintenance of the Project. 

 
18. Legal Compliance.  Each party shall be responsible for complying with all applicable 

federal, state, and local laws, rules, regulations, and ordinances in carrying out their 
respective duties under this Agreement. 
 

19. Authority to Contract. The person or persons executing this Agreement on behalf of the 
Developer, the Commission, and the City represent that he, she, or they are duly authorized 
to execute this Agreement on behalf of their respective entities and represent and warrant 
that this Agreement is a legal, valid, and binding obligation enforceable according to its 
terms. 
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20. No Waiver.  The Commission’s failure to insist on the performance of any obligation under 
this Agreement does not waive its right in the future to insist on strict performance of that or 
any other obligation.   
 

21. Counterparts.  This Agreement may be executed in any number of counterparts, each of 
which shall be an original and shall constitute one and the same Agreement. 
 

22. No Third-Party Rights.  This Agreement is solely for the benefit of the signatories hereto.  
This Agreement shall not create or establish any rights in, or be construed as being for the 
benefit of, any third party. 

 
23. Severability. In the event that any provision of this Agreement shall be held invalid, illegal 

or unenforceable by any court of competent jurisdiction, such holding shall pertain only to 
such section and shall not invalidate or render unenforceable any other section or provision 
of this Agreement. 

 
 
 IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their 
duly authorized officers on behalf of the parties as of the day and date first above written. 
 
 
 
 
 
     BASSETT CREEK WATERSHED  
     MANAGEMENT COMMISSION 
 
 
     By:__________________________________ 
      Its Chair 
 
     And by:______________________________ 
      Its Secretary  
 
     Date:_________________________________  
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      ROCK HILL MANAGEMENT, LLC 
 
      By:___________________________________ 
 
      Its:___________________________________ 
 
       
      Date:_________________________________ 
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EXHIBIT A 
Legal Description of Agora Parcel 

 
Lots 1, 2, 3, 4, 5, 6, 7 and 8, Block 1, Agora Addition, Hennepin County, Minnesota. 
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EXHIBIT B 
Legal Description of the Wetland Parcel 

 
 
That part of Lot 3, Block 1, PLYMOUTH PLAZA 4TH ADDITION, according to the recorded 
plat thereof, Hennepin County, Minnesota described as beginning at the most southwesterly 
corner of said Lot 3, Block 1, PLYMOUTH PLAZA 4TH ADDITION; thence northwesterly 
along the right-of-way line of Lancaster Lane, according to the recorded plat thereof, to the most 
westerly corner of said Lot 3, Block 1; thence northeasterly along a northwesterly line of said 
Lot 3, Block 1 for a distance of 100.00 feet; thence easterly parallel with the south line of said 
Lot 3, Block 1, to the most westerly right-of-way line of Hennepin County Road #18; thence 
southeasterly along said most westerly right-of-way line of Hennepin County Road #18 to the 
south line of said Lot 3, Block 1; thence west along the south line of said Lot 3, Block 1 to the 
point of beginning. 
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EXHIBIT C 
Description of the Project 

 
 

[attached hereto] 
 
 



  
 

February 8, 2017 

 

AGORA stormwater management narrative 

 

1. Filtration basins with iron enhanced sand filtration soils – the two (2) basins north of buildings 3 and 

4 are designed to be shallow filtrating basins that shall be rid of visible water within 48 hours.  The 

basins incorporate an iron enhanced sand filter that attracts additional pollutants (phosphorus) 

carried within the water.  The primary and overflow outlets carry to the south and east (2.) filtration 

basin. 

 

2. Filtration basin – A filtration basin along the east property line receive water from surface flow.  The 

primary and overflow outlets carry water to the (3.) Infiltration basin with amended soils.   

 
3. Infiltration basins with amended soils – the long linear basin along the east between building 5 and 

Bassett Creek will have corrected soils to allow for infiltration of one-inch per hour to reach the 

existing peat soil body.  This feature will help to saturate the peat body and reduce the rate of decay 

of the peat soil.  The primary outlet is infiltration.  Overflow outlet carries the water south to the 

(7.) Storm pond and forebays. 

 
4. Wetland Walk – A highly visible center wetland feature will receive stormwater in two different ways, 

surface drainage during rain events and recirculation pump of stormwater that is held within the 

Storm pond.  The wetland walk is a constructed wetland that has an open water component that is 

edged by wetland plant species.  The outlet for this system is to the (7.) Storm pond and forebay. 

 
5. Permeable pavers system with amended soils – Approximately 40 parking stalls that border the 

wetland walk will be constructed with a permeable paver with amended soils below to the Peat body 

or less restrictive soil layer.  This feature will receive water from surface drainage, as well as, from 

buildings 5 and 9 roof drains.  The systems primary outlet is infiltration.  Overflow outlets carries 

water first to the (4.) wetland walk and secondarily to the (7.) Storm pond and forebay. 

 
6. Filtration basins – Two filtration basins along Lancaster and the west property line receive water 

from buildings 7 and 11 roof drains as well as surface flow.  The primary and overflow outlets carry 

water to the (7.) Storm pond.   

 
7. Storm Pond and Forebays (with an iron enhanced bench) – The storm pond and forebays is a large 

excavated area for water to collect to provide settlement of stormwater particles and control the 

rate of release of the stormwater.  The forebays will be the primary receiving areas of the stormwater 

and will provide the initial settlement and treatment of the stormwater.  The Storm pond will provide 

further treatment and is critical to the rate control of the stormwater.  Lastly, an iron enhanced sand 

bench will be installed along the south edge of a vegetated earth bench to enhance pollutant 

(phosphorus) removal.  The primary and overflow outlets carry the water to the (8.) wetland 

restoration area (wetland/Bassett Creek). 

 
8. Wetland Restoration (also contains Bassett Creek) – An approximate 2.5 acres wetland will be 

restored to a high level, properly functioning wetland to provide stormwater treatment, storage, and 

animal habitats.  The wetland area contains the steam of Bassett Creek, in which, the creek will be 

allowed to flow within and outlet from the restored wetland.  The outlet from the restored wetland 

is a large storm sewer pipe below HWY 169 that discharges to Northwood Lake. 

Solution Blue, Inc. Phone: 651-294-0038 

318 Cedar Street  info@solutionblue.com  

Saint Paul, MN  55101 www.solutionblue.com 
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6 100-Room Hotel 84,712 sq ft

44 ft Includes 6,000 sq ft large conference room

and 2,000 sq ft small conference room.

43,875 sq ft total On existing foundations.

1 story
28,475 sq ft

20 & 24 ft Ground floor retail

2 stories
10,000 sq ft

33 ft
Upper Floor administrative office

1 story

5
Retail/Office/

Restaurant

5,400 sq ft
20 & 24 ft

Restaurant

1 story
4 Retail 6,000 sq ft

22 ft
On existing foundations.

1 story
3 Retail 12,000 sq ft

22 ft
On existing foundations.

4 stories
2 95-Room Hotel 73,100 sq ft

51'-8" & 61'-6" ft No Banquet or Conference Space.  Any

swimming pool will be indoors.

2 stories
1 Office 9,860 sq ft

27 ft
Administrative office building.

Building Number Building Type Area (sq ft) Building Heights Description

 1" = 20'-0"

MONUMENT SIGN

 1" = 20'-0"AS 0.1

2 ENTRY "PORTAL"

NOTES: See Narrative for Complete Building and Use Desciptions - Shown above as summary for reference only

Alternative 4 - On-site plus Off-site
including City Wetland Restore

7. STORM POND/
FOREBAYS

5. PERMEABLE PAVERS
SYSTEM WITH AMENDED SOILS

4. WETLAND WALK

3. INFILTRATION BASIN -
AMENDED SOIL

1. FILTRATION BASINS
WITH IRON ENHANCED
SAND FILTRATION.

6. FILTRATION BASINS

8. WETLAND
RESTORATION

2. FILTRATION BASIN
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