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AGREEMENT 
BETWEEN THE METROPOLITAN COUNCIL 

AND BASSETT CREEK WATERSHED MANAGEMENT COMMISSION 
FOR REIMBURSEMENT OF STAFF TIME 

 This Agreement is made and entered into by and between the Metropolitan Council (“Council”), 
a public corporation and political subdivision of the State of Minnesota, and the Bassett Creek 
Watershed Management Commission, a special purpose local unit of government located in Hennepin 
County, Minnesota (“BCWMC”), each a “Party” or collectively referred to as the “Parties” to this 
Agreement.  

WHEREAS: 

1.  Minnesota Statutes Section 473.405 Subd. 4 gives the Council the authority to engineer, 
construct, equip, and operate transit and paratransit systems, projects, or any parts thereof, 
including facilities useful or related to public transit; and 

2. The Council is engaged in various planning and preparation activities regarding the development 
of the Southwest Line Light Rail Transit (“SWLRT”) Project between downtown Minneapolis and 
Eden Prairie, Minnesota (the “Project”).  The Council has adopted light rail transit (“LRT”) as the 
Locally Preferred Alternative (“LPA”) for the transitway.   

3. Council is in the “Engineering” phase of the Federal Transit Administration (“FTA”) New Starts 
process and is authorized to engage in activities to advance the Project to the “Construction” 
phase. Recent Project improvement design changes proposed during the Engineering phase 
require additional federal, state, and local environmental approvals. 

4. The Project improvements could impact the Bassett Creek Watershed, which is governed by 
BCWMC. 

5. The BCWMC is a local unit of government created by a joint powers agreement (“JPA”) between 
multiple municipalities for the purpose of controlling flooding, maintaining and enhancing the 
quality of the surface and groundwater resources in the watershed.   

6. The BCWMC is authorized by its JPA and implements through its Watershed Management Plan a 
program to review development and improvement projects to ensure that they conform to the 
policies and requirements of the BCWMC and to collect established fees for such reviews. 

7. BCWMC review of large and complicated improvement projects such as the Project include 
attendance at multiple meetings with Project, agency and city staff; consultation regarding plans 
for storm water management and hydraulic processes relating to the proposed storm water 
connection to Bassett Creek Tunnel and modeling associated with it; and assistance with and 
review of hydrologic modeling. 

8. Per the BCWMC’s Application Form for Development Process, state agencies are exempt from 
review charges typically applied for time spent during the permit review period pursuant to 
various state and federal regulation. However, the review of large and complicated 
improvement projects, such as the SWLRT Project, does not enable BCWMC to recoup the total 
costs of their staff time spent on the review activities. . 
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9. The Parties wish to enter an Agreement to govern the Council’s payment of the actual costs of 
BCWMC staff time spent performing work under this Agreement as outlined in Exhibit A. 

NOW THEREFORE, in consideration of the mutual promises contained in this Agreement, the Parties 
agree as follows: 

I. SCOPE 

The purpose of this Agreement is to provide a mechanism through which the Council can reimburse 
BCWMC for Commission staff time spent on reviewing the Project and other activities associated with 
the Project as specified in this section.  BCWMC staff will provide analysis and consultation regarding the 
modeling and its potential impact on the SWLRT Project, including by attending meetings with Project 
staff and reviewing associated modeling; completing Project design review; and providing information 
about standard BCWMC requirements.  BCWMC agrees to perform these activities in a satisfactory and 
proper manner under applicable federal, state, and local law.  The projected cost of these activities is 
shown in Exhibit A, which is incorporated by reference.  The Council will pay BCWMC for actual costs of 
staff and consultant time spent on activities supporting the Project in an amount not to exceed $7,000 
pursuant to the terms of this Agreement.   

II. COMPENSATION, METHOD OF PAYMENT 

2.01 Maximum Total Compensation.  The maximum total compensation to be paid to BCWMC for 
work performed under this Agreement must not exceed $7,000. 

2.02  Method of Payment.   

BCWMC will submit to the Council a monthly, written invoice referencing this Agreement number and 
containing a detailed list of project labor and hours showing, for each task described in Section I above, 
the hours, rate, titles, and amounts actually paid for the Project work, and any supporting 
documentation.  Upon verification and acceptance by the Council, the Council will pay BCWMC within 
30 days. 

2.03 Flat Fees.  In consideration of the Council’s payment of actual costs as specified in this 
Agreement, BCWMC shall not charge the Council its standard, flat fees which would otherwise apply for 
the work anticipated by this Agreement. 

III. GENERAL TERMS 

3.01 Term and Termination. This Agreement is effective upon execution and will terminate on the 
earlier of December 31, 2018 or the date that all obligations have been satisfactorily fulfilled.  This 
Agreement may be terminated upon 30 days’ written notice by either Party, or immediately upon 
mutual agreement of the Parties.  Termination of this agreement will not relieve the Council from its 
obligation to reimburse the BCWMC for its actual costs up to the amount specified in Section 2.01, until 
the effective date of the termination. 
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3.02 Dispute Resolution Process.  A dispute resolution process shall be used for any unresolved 
issue, dispute, or controversy between the Parties before any legal remedies are exercised.  The dispute 
resolution process contains a three-level dispute resolution ladder that escalates a dispute from the 
project management level through the executive management level.  BCWMC is represented from level 
1 to 3 in the following order: BCWMC Engineer, BCWMC Administrator, BCWMC Board of 
Commissioners. The Council is represented from level 1 to 3 in the following order: Southwest LRT 
Project Director, Council’s Metro Transit Division’s General Manager, and the Council’s Regional 
Administrator.  At each level, representatives of the Parties shall meet and continue to explore 
resolution until either Party determines, in good faith, that effective resolution is not possible at the 
current level, and notifies the other Party that the process is elevated to the next level.  If either or both 
Parties make such a determination at any point during issue resolution at level 3, then the dispute 
resolution process has been exhausted. 
 
3.03 Material Breach. If either party materially breaches this Agreement, the non-breaching Party 
may demand that the breaching party cure the breach.  If the breaching party does not cure the breach 
within 90 days, the non-breaching party may terminate this agreement with 10 days written notice to 
the other party. 
                                                                                                                                                                                     
3.04 Audits. As required by Minnesota Statutes, section 16C.05, the records, books, documents, and 
accounting procedures and practices of BCWMC relating to work performed pursuant to this contract 
shall be subject to audit and examination by the Council and the Legislative Auditor or State Auditor. 
BCWMC shall permit the Council or its designee to inspect, copy, and audit its accounts, records, and 
business documents at any time during regular business hours, as they may relate to the performance 
under this agreement. Audits conducted by the Council under this provision shall be in accordance with 
generally accepted auditing standards. Financial adjustments resulting from any audit by the Council 
shall be paid in full within 30 days of the BCWMC’s receipt of audit. 

3.05 Liability. The Parties will be responsible for their own acts and omissions and the results thereof 
to the extent authorized by law.  The BCWMC and the Council’s liability shall be governed by the 
Minnesota Municipal Tort Claims Act, Minnesota Statutes Chapter 466, and other applicable law.  Each 
party will be solely responsible for its own employees for any worker compensation claims. 

3.06 Waiver. The failure by the non-breaching party to insist in any one or more instances upon the 
performance of any term or condition of this agreement shall not be construed as a waiver or 
relinquishment of the right to such performance, or to future performance, of such term or condition by 
the breaching party, and the obligation of both parties for performance of that term or condition shall 
continue in full force and effect. 

3.07 Amendments. The terms of this agreement may be changed by mutual agreement of the 
Parties. Such changes shall be effective only on the execution of written amendment(s) signed by the 
Council and the BCWMC. 

3.08 Assignment. Neither party shall transfer its rights or obligations under this Agreement without 
the express written consent of the other Party. 
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3.09 Data Practices. The Parties will comply with the Minnesota Government Data Practices Act, 
Minnesota Statutes, Chapter 13, as it applies to all data created, collected, received, stored, used, 
maintained, or disseminated in accordance with this Agreement. The civil remedies of Minnesota 
Statutes, section 13.08, apply to the release of the data referred to in this section by either Party. 

3.10 Notice. Notice for purposes of this Agreement shall be sufficient if personally delivered or sent 
by certified mail to the other party at the following addresses: 

For the Council:     For the BCWMC: 

 Jim Alexander, P.E. or his successor  Laura Jester or her successor 
 Green Line Extension Project Office  BCWMC Administrator 
 6465 Wayzata Boulevard, Suite 500  c/o 16145 Hillcrest Lane  
 St. Louis Park, MN    Eden Prairie, MN 55346 
 jim.alexander@metrotransit.org  laura.jester@keystonewaters.com  

3.11 Severability. The provisions of this agreement shall be deemed severable.  If any part of this 
agreement is rendered void, invalid, or unenforceable, such rendering shall not affect the validity and 
enforceability of the remainder of this agreement unless the part(s) which are void, invalid or otherwise 
unenforceable shall substantially impair the value of the entire agreement with respect to the parties. 

3.12 Federal Clauses.  The funding provided by the Council pursuant to this Agreement is composed 
in part of federal funds.  BCWMC shall abide, and shall cause its Contractor or any other entities, 
employees, agents, or subcontractors performing work under this Agreement to abide by all relevant 
federal rules and regulations, including but not limited to those regulations identified in Exhibit B, 
attached hereto and incorporated herein.  If there is an inconsistency between Exhibit B and the terms 
of this Agreement, the terms of Exhibit B will prevail. 

3.13 Complete Agreement. This agreement, including exhibits and other documents incorporated in 
this agreement, or made applicable by reference, constitutes the complete and exclusive statement of 
the terms and conditions of the agreement between the BCWMC and the Council. This agreement 
supersedes all prior representations, understandings, and communications. The validity in whole or in 
part of any term or condition of the agreement shall not affect the validity of other terms or conditions. 

3.14  Prompt Payment of Subcontractors. Consistent with Minnesota Statutes, section 471.425, if any 
part of the Work is subcontracted, BCWMC shall pay any such subcontractor within ten (10) days of the 
BCWMC's receipt of payment from the Council for undisputed services provided by the subcontractor. 
BCWMC shall not, by reason of said payments, be relieved from responsibility for that portion of the 
Work done by the subcontractor and shall be responsible for the entire Work until the same is finally 
accepted by the Council. 

BCWMC shall pay interest at the rate of one and one-half percent (1½%) per month or part thereof to a 
subcontractor on any undisputed amount not paid in accordance with the preceding paragraph. The 
minimum monthly interest payment for an unpaid balance of one hundred dollars ($100) or more is ten 
dollars ($10). For an unpaid balance of less than one hundred dollars ($100), the BCWMC shall pay the 
actual interest due to the subcontractor. 

mailto:Kathryn.obrien@metrotransit.org
mailto:laura.jester@keystonewaters.com


Metropolitan Council No. 18I000 

5 

In accordance with Minnesota Statutes, section 471.425, a subcontractor who prevails in a civil action to 
collect interest penalties from BCWMC must be awarded its costs and disbursements, including attorney 
fees, incurred in bringing the action. Execution of this Agreement constitutes the BCWMC's consent to 
such award in the event a subcontractor prevails in such an action. 

 

IN WITNESS WHEREOF, the parties have caused this agreement to be executed by their duly authorized 
representatives on the dates specified below. 

 

METROPOLITAN COUNCIL  BASSETT CREEK WATERSHED MANAGEMENT 
COMMISSION 

By: _________________________________  By: ____________________________________ 
      Jim Alexander           Jim de Lambert  
Its: Director, Transit Systems Development  Its: Chair 

Date: _______________________________  Date: __________________________________ 
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EXHIBIT A 

BCWMC COST ESTIMATE 

 

Total Estimated Costs for Tasks Related to the Project 

1. Review of project designs and other potential follow-up tasks/correspondence: 
Estimated costs: $5,000 - $7,000. This covers the costs of the BCWMC to review the project designs per 
the BCWMC Requirements document including analyzing project for meeting minimal impact design 
standard (MIDS) and erosion/sediment control.  This covers potential additional follow-up tasks or 
correspondence related to modeling, tunnel connection, or other storm water related issues and 
impacts. 

 

  



Metropolitan Council No. 18I000 

7 

 


	3.02 Dispute Resolution Process.  A dispute resolution process shall be used for any unresolved issue, dispute, or controversy between the Parties before any legal remedies are exercised.  The dispute resolution process contains a three-level dispute ...



